

**Texas Parks and Wildlife Department
Infrastructure Division
4200 Smith School Road
Austin, Texas 78744**

ADDENDUM

Addendum Number:	01	Dated:	05/06/2024
Solicitation Number:	MR11493		
Solicitation Title:	Mother Neff State Park Headquarters (HQ) Renovation		
Due Date/Deadline:	May 21, 2024, at 2:00 PM		
Contract Manager:	Misty K. Wyatt, CTCD, CTCM		

PURPOSE OF ADDENDUM: DUE DATE CHANGES FOR QUESTIONS, BID SUBMISSIONS AND VIRTUAL PUBLIC BID OPENING

Except as provided herein, all terms and conditions of the document referenced herein, remain unchanged and in full force and effect. The following are official revisions, specifications and/or clarifications to this solicitation. This Addendum shall be attached to and form a part of the referenced solicitation document and any resulting awarded contract and must be considered in your response.

Respondents are advised to check for updates, addenda issuance, and proposal opening date changes through the Comptroller's website under *Electronic State Business Daily (ESBD)* at <https://www.txsmartbuy.com/esbd>.

DUE DATE CHANGES

The solicitation schedule is revised as follows:

The deadline for Questions Due has been extended:

From: May 5, 2024, at 5:00 PM

To: May 7, 2024, at 5:00 PM

The deadline for Bid Due Date has been extended:

From: May 21, 2024, at 2:00 PM

To: May 28, 2024, at 2:00 PM

The Virtual Public Bid Opening has been extended:

From May 21, 2024, at 3:00 PM

To May 28, 2024, at 3:00 PM

Respondents are to acknowledge receipt of this Addendum via the Bid Portal.